

Current Bids on Market - Web Page

22-Jun-11

As at June 22, 2011 09:49 AM

Release Date	Buyer *	Bid No.	Type **	Description	Attachment	Addendum	Bidders Meeting	Mandatory Meeting	Doc. Fee	Close Date (dd/mm/yyyy Time)
03-Jun-11	RS	125	T	Bronte Road and Green Lane Culvert Rehabilitation.	No	1	N/A	<input type="checkbox"/>	\$25	22/06/2011 10:00:00 AM
27-May-11	PM	120	T	Consultant Services for the Audible Pedestrian Signals and Associated Civil Works	Yes	N/A	N/A	<input type="checkbox"/>	\$25	22/06/2011 10:00:00 AM
25-May-11	PM	098	T	Supply and Installation of Recycled Moloks	No	N/A	N/A	<input type="checkbox"/>	\$25	22/06/2011 10:00:00 AM
03-Jun-11	AR	101	R	SANITARY SEWER SYSTEM UPGRADE - REHABILITATION	Yes	N/A	N/A	<input type="checkbox"/>	\$25	24/06/2011 10:00:00 AM
14-Jun-11	PM	132	Q	Pavement Assessment	No	N/A	N/A	<input type="checkbox"/>	\$25	29/06/2011 2:00:00 PM
01-Jun-11	PM	097	Q	Streetlight Inventory, Control Condition Analysis - Field Update of Pole Conditions	No	N/A	N/A	<input type="checkbox"/>	\$25	29/06/2011 2:00:00 PM
14-Jun-11	RP	122	Q	Building an E-mail Address Sample Group for Citizen Satisfaction Survey Report	No	N/A	N/A	<input type="checkbox"/>	\$25	30/06/2011 2:00:00 PM
17-Jun-11	AR	047	Q	Sanitary Trunk Sewer Inspection	Yes	N/A	N/A	<input type="checkbox"/>	\$25	06/07/2011 2:00:00 PM

* AM - Alex Moore, RP - Rosemarie Patano, TC - Tony Casale, PM - Patti Malone, RS - Rob Slater, AR - Anna Ruberto

** T - Tender, Q - Quote, R - RFP, I - Request for Information, P - Prequalification